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SECTI ON A - SUPPLEMENTAL | NFORVATI ON
1. The purpose of Anendnent 0002 to Solicitation W6HZV-07-R-0343 is to incorporate changes to Section C, Paragraph 12.

2. The date and closing tine is extended to 1: 00 PM EDT, 02 July 2007.

3. Al other ternms and conditions of this solicitation remin unchanged.

*** END OF NARRATI VE A0002 ***
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C.1 STATEMENT OF WORK

C.1.1 This statement of work defines the effort required for the purchase of the Buffalo M ne Protected O earance Vehicle (MPCV). The
Buffalo MPCV is a six wheel ed Bl ast Resistant vehicle that is capable of interrogating and classifying suspected expl osi ve hazards,
including inprovised explosive devices (IEDs). The Buffalo MPCVs articulating armwith its digging/lifting attachment and
caneral/display nonitor is used to renptely interrogate a suspected expl osive hazard and allow the crew to confirm deny and/or classify
the hazard frominside the vehicle.

C.1.2 The Contractor shall manufacture and deliver the specified Buffalo MPCV, specified under Section B of this scope, which neet all
the technical requirenments of Purchase Description (PD) Buffalo MPCV Purchase Description (ATPD 2373 MPCV), hereafter referred to as PD
2373, see Attachment 1. This scope includes both the devel opnent of the Hardware and the Logistics docunentation required to support
the Buffalo MPCV. This includes repairs and spare parts, and consumabl e and mai ntenance parts in support of Verification, Log Denp,
Operational User Testing (OT), Denonstration Testing (DT), and all other events covered by this statenment of work.

C.1.3 The Buffalo MPCV is used in conplement with the Vehicle Munted Mne Detector (VMVD) and Medium M ne Protected Vehicle (MWV) to
conduct route and area clearance operations. The Buffalo MPCV will be organic to the C earance Conpany in support of the Engineer

Bri gade, Conbat Support Brigade (Maneuver Enhancenent), or Brigade Conmbat Team The characteristics of the vehicle and associated
subsystens are described in PD 2373.

C.2 VEH CLE REQUI REMENTS

C.2.1 The Buffalo Mne Protected Cl earance Vehicle (MPCV): The contractor, as an independent entity, and not as an agent of the U S
governnent, shall furnish all engineering, test data, supporting |labor, supplies, services, facilities and equi pment necessary for the
delivery of MPCV Systens, as required under the contract. The MPCV systens delivered under this contract shall neet all specifications
and requirements as outlined in the Buffalo MPCV Purchase Description (ATPD 2373 MPCV).

C.2.2 Transportability: The Buffalo MPCV shall be fit for self-deploynment on highways worl dw de; and capabl e of being transported by
rail, marine, and air nopdes. See ATPD 2373 paragraph 3.15.2 for specific transportability requirenents. The contractor shall submt a
Transportability Report with changes reflected in the final report. Contractor shall also provide errata sheet specifying change and

| ocation (CDRL A001).

C.2.3 SystemInformation: The Buffalo MPCV is organic to the Cl earance Conpany to conduct route clearance operations. The Buffalo
MPCV wi |l primarily be enployed in support of the Engineer Brigade, Maneuver Enhancenent Brigade or Maneuver Brigade Conbat Team

C.2.4 The CGovernnment reserves the right to withhold paynment of hardware if data deliverables are delinquent. The Contractor is
responsi ble for ensuring that all data deliverables required in this scope are conpleted and accepted in order to neet the overpack
requirenents in paragraph C.9.1.6. The Government is aware that the first vehicles delivered under this contract for testing (qty up to
7 systens) and for the first unit equipped (gqty 12 systenms) will not have the TMs or TBs overpacked.

C.2.5 Use of common conponents and parts already existing within the Arny supply systemis preferred.

C.2.6 Canpuflage Pattern: It is the contractors responsibility to devel op and obtain approval of the canouflage pattern (CDRL A002).

C.2.7 Covernnent Furnished Equi pment (GFE): The contractor shall provide the nmeans to handl e delivery and storage of GFE equi pnent
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(CDRL A003).

C. 3 APPLI CABLE DOCUMENTS

C.3.1 The follow ng docunents forma part of the SONto the extent specified herein. Additional applicable documents can be found in
the Buffal o MPCV Purchase Description (Section 2). Wiile every effort has been made to ensure the conpl eteness of these lists, docunent
users are cautioned that they nmust nmeet all the specified requirements in Buffal o MPCV Purchase Description (cited in Sections 3 & 4),
whet her or not they are listed.

- Federal Mdtor Vehicle Safety Standards and Regul ations (U S. Department of Transportation, National H ghway Traffic, Safety
Admi ni stration, Safety Assurance, O fice of Vehicle Safety Conpliance)

- AFJMAN 24-104/TM 38- 250

- AR 700-15

- AFJMAN 24-104/TM 38- 250

- DLAD 4145. 41/ AR 750- 143

- FAR 52.247-29

- ML-STD 129

- ML-STD 2073-1

- TITLE 49, Code of Federal Regulations, Part 100-199, Transportation

C.3.2 The follow ng docunents forma part of the SONto the extent specified herein. The listing of required documents may not be fully
inclusive of all required specifications or standards required for support of |ogistic docunentation devel opnent.

Note: The npbst recent versions of these docunents shall be utilized Data Itens can be found at:
http://assist.daps.dla.ml/quicksearch/fsc_quicksearch.cfm

DATA | TEMS

DI - ALSS- 81530 LOGE STI CS PRODUCTS

DI - ALSS- 81529 LOG STI CS MANAGEMENT | NFORVATI ON DATA PRODUCTS
DI - ADMN- 81505 REPORT, RECORD OF MEETI NG M NUTES

DI - SAFT-80102B SAFETY ASSESSMENT REPORT

DI - PACK- 80120B PACKAG NG

DI - CMAN- 80639C ENG NEERI NG CHANGE PROPCSAL ( ECP)

DI - M SC- 81397 HMVP REPORT

DI - ALSS- 80686 SPECI AL TOOLS TEST EQUI PMENT ( STTE)

Dl -1 LSS-80872 TRAI NI NG MATERI ALS

SPECI FI CATI ONS/ STANDARDS

M L- DTL- 31000C TECHNI CAL DATA PACKAGES

M L- STD- 1474D DESI GN CRI TERI A STANDARD: NO SE LIM TS

M L- PRF- 49506 PERFORVANCE SPECI FI CATI O N LOQ STI CS MANAGEMENT | NFORVATI ON

M L- STD- 40051- 2 PREPARATI ON OF DI G TAL TECHNCI AL | NFORVATI ON FOR PAGE- BASED TECHNI CAL MANUAL
M L- HDBK- 1222C-1 GUI DE TO STYLE AND WORK PACKAGES FOR TECHNI CAL MANUALS

M L- STD- 882D STANDARD PRACTI CE FOR SYSTEM SAFETY

M L- STD- 2073- 1D STANDARD PRACTI CE FOR M LI TARY PACKAG NG

M L- STD- 1472F DCD HUVAN ENG NEERI NG

M L- PRF- 63004D LUBRI CATI ON ORDERS

M L- PRF- 63002J REQUI REMENTS FOR PREPARATI ON OF

MODI FI CATI ON WORK ORDERS

OTHER GOVERNMENT DOCUMENTS

DA PAM 700- 60 DEPARTMENT OF THE ARMY SKO

DA PAM 700- 21 TMDE REG STER | NDEX

AMC- P 700- 25 GUI DE TO PROVI SI ONI NG

ASTM D4169 STANDARD PRACTI CE FOR PERFORM NG TESTI NG OF SHI PPI NG CONTAI NERS
NAS 411 HAZARDOUS MATERI ALS MANAGENENT

FM 21- 10 FI ELD HYG ENE AND SANI TATI ON

CFR 29, 40, 49 CODE OF FEDERAL REGULATI ONS

AFMAN 24- 204 HAZMAT AND GENERAL PACKAG NG

QAPQ QUALI TY ASSURANCE PROVI SI ONI NG GUI DANCE
| NTERNATI ONAL MARATI ME DANGEROUS GOODS CCDE

TB 750-93-1 FUNCTI ONAL GROUP CODES (FGC) TECHNI CAL BULLETI N
AR 750-1 ARMY MATERI AL MAI NTENANCE POLI CY

M L- HDBK- 502 ACQUI SI TI ON LOG STI CS

FM 3-5 NBC DECONTAM NATI ON

TRADOC REG 350- 70 TOTAL ARMY TRAI NI NG SYSTEM
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C.4 DATA AND SOFTWARE DELI VERY
The Contractor is responsible for neeting all of the requirements defined in this contract. The Contractor shall furnish all services,
materials, and the equi pment required for testing, Log Denp and Verification.

C. 4.1 DATA REQUI REMENTS
C.4.1.1 You shall prepare each data submttal as described in the Data |Item Descriptions (DID) and the Contract Data Requirements List
(CDRL ).

C 4.1.2 Data Items will be subnmitted in English in one of the following forms in order of Governnent preference:
C.4.1.3 Contractor sends via e-nail in a TACOM conpati bl e format.

C.4.1.4 Contractor mails Disks or COOROMin a TACOM conpati ble format.
The Contractor shall annotate all CD-ROVs with:
- Contract Nunber
- CDRL Nunber and Item (A007, MAC)
- Delivery Type (Draft, Final)
- Date
- Contractor Nanme
- System Name

C. 4.1.5 Contractor submits using any other nmutually accepted nedia.

C.4.1.6 When the Contractor is delivering data using paper as the nedium the contractor will deliver the quantities of data listed on
the CDRL in Section J. Wen the contractor uses electronic nmedia, only one copy will be delivered to each address on the CDRL.

C.4.2 The PCOis the approving authority for all |ogistics documents delivered under this contract. AMSTA-LC CJB referenced throughout
this scope refers to the guidance signed by the Buffal o MPCV Logistics Manager. All guidance provided by the Buffal o MPCV Logistics
Manager will be submitted through the Government Procuring Contracting O ficer (PCO. Any guidance provided by any other Government
representative should i medi ately be brought to the Buffal o MPCV Logi stics Managers attention for concurrence or rejection of the

gui dance. Only the Government PCO is authorized to nodify or change this scope of work. The Governnment Contract specialist shall be
included on all email subnmittals for docunmentation and tracki ng purposes.

C.4.3 AMSTA-LC-CIB and PM AMS are working with PEO- STRI to develop training simulators for the Buffalo MPCV. The Governnment may
request: dinmensions, sound clips, video, draw ngs, panel |ayouts, etc to assist in the devel opment of the training simulators. The
Contractor shall furnish requested information. The docunentation collected for this purpose may be marked Proprietary by the
Contractor and will not be used for other purposes. The training sinmulators will be updated during the life of the contract to reflect
changes to configuration. (CDRL A004)

C.5 SYSTEM PRQJECT MANAGEMENT

The Contractor shall provide Governnent personnel with in-plant access to hardware and all technical and |ogistics data in support of
contract efforts. The Contractor shall provide copies of docunents generated through the course of the contract upon request except for
proprietary docunments which nmust be reviewed on contractor prem ses.

C. 6 MEETI NGS/ CONFERENCES

C.6.1 Start of Work (SON Meeting

C.6.1.1 Thirty (30) days after contract award a Start of Work Meeting shall be held at the Contractors facility. This nmeeting will
focus on contract terns and conditions, a review of all data requirenents, required specifications, programschedule, test requirenents
and relevant |ogistics requirements to assure a conplete understanding of the requirements. The nmeeting will also include a reliability
neeting, a publications neeting, a provisioning guidance conference, and a new equi pment training neeting. The Contractor shall nake
avail abl e contract adm nistration personnel, managenent, engineers, and |ogistic support personnel as the Government deens required.

C.6.1.2 In this nmeeting, the Contractor shall present detailed paths/m|estone graphic presentations that defines Contractor
performance necessary to neet contract delivery requirenents as defined in the Scope of Wrk. The Contractor shall provide to the
Governnment an internal list of all functional Contractor personnel involved in this contract. This list will be upgraded as required to
mai ntain accuracy. The follow ng discussions are to be part of the Start of Work Conference:

- Provisioning Guidance: to provide guidance to the Contractor for docunenting and subm tting provisioning data.

- Engineering Data for Provisioning (EDFP): During this conference, the Government will discuss all EDFP requirenents.

- Publications Cuidance: To review and di scuss publications requirenents.

- New Equi prent Training Meeting: To review and di scuss training requirenents
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- Maintenance Planning: To review and di scuss operator and mai ntenance functions and what constitutes reparable itens.
- Testing and Reliability: To review and di scuss the Purchase Description and expected testing requirenents.
- Oher Integrated Logistics Support (ILS) issues, such as safety.

C.6.1.3 At Start of Work Meeting, the Contractor will outline the processes and data base intended for use in screening each Part
Nurmber for identification of the prine source and/or for conmonality of part within the defense supply system This may be Federal
Logi stics Information System (FLIS), WEBFLIS, or by batch submittal part numbers to DLIS. Screening systemused is at the discretion of
the contractor and will be identified prior to SON The Government will, at the request of the Contractor, provide a denonstration of
parts screening procedures expected throughout the Provisioning process. Cuidelines and full screening requirenents addressed at the
Start of Work will be adhered to throughout the Provisioning process.

C.6.1.3.1 At the Start of Work neeting the Contractor will provide the Government with a conplete list of major conponents utilized in
the Buffalo and identify each conponent by the original source of supply, manufacturer's part number and name. This includes original
comercial parts nodified by the contractor for application to the Buffalo. Major assenblies to be identified at the SONshall include
but are not limted to the follow ng:

Engi ne:

Transm ssi on:
Front Axl es:
Rear Axl es:
Batteries:

Tire Assenblies:
Tires:

Wheel s:

Transfer Cearcase:
Starter:

Al ternator:

Fuel Punp:
Differential:
Brake System

The contractor agrees to supply this information at the SONnmeeting and to allow the Government to research its | egacy data for

provi sioning data, RPSTL artwork, maintenance procedures, |ubrication instructions, troubleshooting and Preventive Mintenance Checks
and Services (PMCS). If found, the above technical data will be provided to the Contractor as source data GFl for incorporation into the
Buffalo ILS effort. The Contractor shall be responsible for a technical review of the GFl data to nake certain systempeculiarities to
Buffal o are conpatible and will correct inconpatible details as required to accurately reflect the Buffal o equi pment designs.

C. 6.2 Maintenance, Provisioning, and Publication (MPP) Review These conferences will be held at the Contractors facility unless the
parties agree to nove it to a different location. The first conference will be held sixty (60) days after the Contract Award. At that
nmeeting the next MPP Conference will be schedul ed.

The following areas will be discussed at the MPP review

C.6.2.1 Provisioning Data: The Government will | ook over the Contractors provisioning data available thus far and provi de gui dance and
review. The Governnent will clarify any areas or guidance at this tine.

C.6.2.2 Engineering Data for Provisioning (EDFP): The Government will review all EDFP requirenments. The Government will | ook over the
Contractors EDFP, to facilitate the NSN request process, prior to the provisioning conference.

C.6.2.3 Publications Guidance: The Government will review and discuss publications requirenments. The Government will | ook over at
| east one work package that the Contractor has prepared to provide clarification and gui dance.

C. 6.3 Provisioning Conference: Formal provisioning conferences will be held; the first Conference will be held thirty (30) days after
the first MPP Review. Follow on provisioning conferences will be TBD, based on discussion between the Governnment and Contractor. The
Contractor will provide the follow ng as necessary to support the provisioning conference effort:
1. Hard copy of the Provisioning Parts List (PPL) in a format acceptable to TACOM Commodity Conmand Standard System ( CCSS)

dat abase (1552 or LSA-036 format).
2. Each line (Part List Item Sequence Number) on the Provisioning Parts List (PPL) will have an acconpanyi ng Engi neering Data for

Provi si oning (EDFP) or other supporting docunentation

3. Facilities and office space including copying and data processing access.

End Item availability as necessary
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C.6.4 Integrated Product Teanms and |ntegrated Product Team Meetings. |Integrated Product Teams (1PTs) shall be used in the manufacture,
test, refurbishment, and managenment phases of this program These IPTs shall include Governnment, Contractor, and Subcontractor
participation. The IPT will be used as a forumfor programreviews, design reviews, resolution of issues, and other contract-rel ated
items. |PT neetings shall be held at the Contractors or subcontractors facilities. |PT neetings will be held every four nonths or when
deenmed necessary by the Governnment. Conference calls/video conferences may suffice for |PT nmeetings, when appropriate. Governnment and
Contractor will coordinate the neeting dates at |east 10 working days before the IPT starts to allow for travel tine.

C.6.5 Contract Status Review Conference: As part of the overall contract managenent effort, the Contractor shall provide technical and
manageri al representative(s) to attend periodic neetings, at |east once per year, at TACOM to review contract status. This review shall
be for one eight-hour day, or as specified. A conference may be called by either the Governnent or the Contractor to clarify any
questions in regard to contract requirenments. Topics to be discussed shall include, but not be limted to, contract status, testing,
production, |logistics, technical issues, and deliverables. The Contractor will coordinate an agenda with the Procuring Contracting
Oficer (PCO no later than five days prior to the neeting.

C.6.6 The Contractor shall take mnutes for all neetings. The System Acquisition Manager (SAM approved mnutes shall be distributed
to all parties not later than 10 days after the conpletion of the nmeeting, in accordance with CDRL A005.

C.6.7 Wen neetings are held at the Contractor's facility, the Contractor will neke the follow ng available for the Governnent's use:
(a) Required technical, |ogistics or other docunentation (including draw ngs, conputer data bases, publications, and other
required data)
(b) Conputer resources, as required
(c) Access to Internet, via LAN connection
(d) Access to a Buffalo MPCV

C.6.8 Project Planning Chart. The contractor shall subnit a Progress Planning Chart in accordance with CDRL A0O06. The contractor
shall submit one Progress Planning Chart covering all CLINs that the contractor is perform ng work on under the contract.

C. 7 CONFI GURATI ON MANAGEMENT

C. 7.1 CONFl GURATI ON BASELI NES

C.7.1.1 The MPCV System delivered with this Contract, nust conply with all testing requirenents in the ATPD- 2373 paragraph 4. The
Configuration for the MPCV Systens is frozen at the conpletion of testing and neeting of the key perfornmance paranmeters, as defined in
Section E/PD Paragraph of this contract. This Configuration will be the basis for all new | ogistics docunentation. The MPCV System
wi |l be subject to approval of Engineering Change Proposals (ECPs) and Desi gn Change Notices (DCNs) for Configuration Managenment. No
changes shall be made to the hardware without appropriate docunentation.

C.7.1.2 The Contractor shall be responsible for configuration control throughout the period of this contract. The Contractor shall
establish a production baseline after successful conpletion of both the Contractor's and the Government's portions of the First Article
Test (FAT). Any changes made prior to Testing nust neet the requirenents of ATPD-2373. This baseline will identify and docunent the
functional and physical characteristics of the MPCV. The Governnent requires a standardi zed vehicle configuration to inprove
supportability. The Governnent acknow edges that the Contractor may want to offer, to the Government, configuration changes being
introduced to its comercial production during the termof this contract. However, its inportant for the Government to assess the

i npact of any proposed vehicle changes to the |ogistics and technical requirements established for this program The Contractor is
therefore required to notify the Contracting Officer prior to inplementing any configuration changes. The Covernnent reserves the right
to di sapprove proposed changes that woul d adversely affect the program Prior to production, the Contractor shall notify the Governnent
of any inpending federal |aws and regul ations scheduled to go into effect during the life of this contract that may inpact
configuration, i.e. Environmental Protection Agency (EPA) emi ssions requirenents.

C. 7.2 CONFI GURATI ON MANAGEMENT REQUI REMENTS

C.7.2.1 Configuration Managenent/Baseline Configuration. Upon conpletion of First Article Test and Inspection, the Contractor shall
work with the U S. CGovernnment to establish a product baseline. The Contractor shall inplenment configuration control methods and
procedures that maintain the integrity of the unit to assure that the form fit and function characteristics of the MPCV are net. \Wen
configuration changes are proposed, the Contractor shall notify the Governnent PCO prior to change(s).

C.7.2.2 Configuration Status Accounting Report Information. The Contractor shall provide a Configuration Status Accounting Report in
accordance with DI - CVMAN- 81253A, CDRL A007.

C.7.2.3 A located Baseline. The Contractor shall prepare a Bill of Material (BOM in Contractor format. The BOM shall accurately
reflect the as-built condition and shall be submitted concurrently with the First Production Unit Inspection (FPU) itemdelivery.
Changes made during FPU wll require the Contractor to update and resubmt the BOM prior to FPU approval. Upon approval of the FPU,
the BOM shall constitute the approved Product Configuration Identification (PCl) for this item The Contractor shall keep records of

al | changes which inpact the PCl prior to First Article Test and Inspection. The records shall include at a mininmmthe foll ow ng
information: contractor-supplied unique control nunbers, date of subm ssion, conplete technical description of change, reason for
change, systens affected by the change, |ist of conponents renpve/reused and/ or new conponents and Contractor primary point of contact

for Configuration Managerment. Logistics inmpacts (Mintenance, Spares, Training, Special Tools, Technical Mnuals, etc.) shall be
addressed and delineated. Upon request, Contractor records shall be nmade available for Government review. Any item changes nmade wl|
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require the Contractor to update and resubmt the affected portions of the BOM

C.7.2.3.1 The Governnment will not be responsible for any additional costs to vehicles or software associated with any changes submtted
by the Contractor under this section, nor will the Government be liable for costs incurred by the Contractor due to delay in contract
performance which may result from any change submi ssion unless the parties agree otherw se.

C.7.2.4 Approval of Engineering Changes. Governnent approval of changes, follow ng acceptance of the Product Baseline shall not be
construed as relieving the Contractor fromits responsibility to furnish all items in conformance with contract requirenents, including
full responsibility for failure in operation of equipnent which resulted from changes previously approved by the Governnent. The
Governnment reserves the right to disapprove any change where Governnent review shows the changes woul d have an adverse effect.

C.7.2.5 Configuration Changes. Changes to the Product Baseline shall only be incorporated in accordance with (I AW the requirenent of
this section. The Contractor shall propose changes to the established baseline via the subm ssion of Engineering Change Proposals
(ECPs), Val ue Engineering Change Proposals (VECPs), and Request for Deviation (RFDs) CDRL A008. The Contractor shall inplenment
positive configuration control nethods and procedures that maintain the integrity and history of the established baseline. Sufficient
supporting data to evaluate the proposed change, such as draw ngs, supplenental draw ngs, sketches, specifications, or manufacturers

data sheets, shall be submtted with ECPs, VECPs, and RFDs. |f changes result in decreased cost, the Government may, at the sole
di scretion of the Contracting Oficer, require an equitable downward adjustnment to the contract price. The Contractor shall certify
cost inpact, and the Government will have the right to conduct post-change audits. |f the Governnent desires a configuration change,

the PCOw Il direct the Contractor to subnit an ECP.

C.7.2.6 Engineering Change Proposal (ECP) Definitions. dass | ECP. An Engineering Change Proposal that AFFECTS the form fit, or
function of an approved configuration baseline and its associated technical docunmentation, and changes affecting the safety, |ogistics
support, cost, warranties and the contract. Cass |l ECP: An Engineering Change Proposal that has NO EFFECT on any of the factors
listed above for the Cass | ECP definition.

C.7.2.6.1 Cass | ECP Changes Contractor Requested. The contractor shall submt copies of proposed Class | ECP changes per DI - CMAN-
80639C, CDRL A009 upon determ nation of a need for such changes. Supporting docunmentation shall be sufficient to fully understand the

Class | ECP. Inpact statenments for safety, MANPRINT, integrated |ogistic support, technical manuals, and transportability will be in
Contractor format. The Government reserves the right to require additional testing and test results for proposed changes. The
Contractor shall not inplenent any Class | ECP change prior to Government approval. Notw thstanding any Contractor configuration

changes under this provision, the Contractor shall not be relieved of its responsibility to conformto the delivery requirenments of this
contract.

C. 7.2.6.2 Cass | ECP Changes Government Directed. |In the event the Government desires a change to the end item configuration, the
PCO wi Il request, in-witing, a technical/price proposal fromthe Contractor. Copies of ECPs will be submtted per DI -CVAN 80639C, CDRL
A009 and forwarded to the PCO within 30 days of the request.

C.7.2.6.2.1 Technical Data for Governnent Directed Changes. Wiere the Governnment pays for a Class | (ECP) design change under this
provision, all efforts expanded by the Contractor will result in the unlinmted right, title and interest of those changes to be vested
in the Government. All draw ngs devel oped for these changes shall be delivered/ prepared as Devel opnmental Draw ngs (CDRL A010 and
Attachment 011)

C. 7.2.6.2.2 Technical Data Format for Government Directed Changes. At the Governments option, the data may be subnitted in either
Contractor format or Covernment formats. |In the event Governnent format is required, the Government will request a pricing proposal.
The cost of said data will be included in the funding provided for in the contract nodification. The drawing format shall be in
accordance with the TDP Option Sel ecti on Wrksheet (See

Attachment 011).

C.7.2.7 Value Engineering Change Proposals (VECPs). The Contractor shall prepare VECPs in the same manner as Class | ECPs.

C.7.2.7.1 Cass Il Changes. Cass Il changes have no effect on the Form Fit, and Function of the item The Governnment will review
this docunmentation for the proper classification. |If the Governnent determines that a change subnitted as a Class Il is actually a
Class |, the Contractor will be notified and shall prepare and subnmit a Class | ECP within 5 working days for Governnent review. If the
Governnment rejects the resubmtted Class | ECP, the Contractor shall be responsible to retrofit all itens produced with the change.

C.7.2.7.2 Engineering Change |nspection and Test. The Governnent reserves the right to inspect any affected systens or conponents, at
Contractor expense, in order to deternmi ne whether the change submtted by ECP shoul d be approved. Any production or delivery del ays
caused by CGovernnent re-inspection will not be considered as excusabl e delay under the Default clause. |In addition, such delays shall
not be the basis for an upward adjustnent in contract prices or an extension of delivery schedule. The Governnent reserves the right to
conduct additional testing at Contractor expense if the CGovernnent believes any proposed engineering change may have a potenti al
negative inpact on the ability of the product to nmeet the requirements of the purchase description.

C.7.2.8 Effectivity Certification. Changes resulting fromCass | ECPS and VECPs, shall be incorporated into the production line
through contract nodification. Actual cut-in of these changes shall be at a single END I TEM cut-in-point. Each ECP and VECP shall be
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applied to the production line at one time in their entirety. The Contractor shall maintain the original effectivity point
Certification on file.

C.7.2.9 FHEectronic Data Delivery for Submittal of Configuration Data. The Contractor shall submt ECPs/VECPs/RFDs to the Covernnent
electronically. These data submttals shall be in M5 Wrd or Adobe Acrobat formats. For all electronic files, File Transfer Protocol
(FTP) can be used. A test transmission shall be conducted with 30 days after the start of contract to work out any problens associ ated
with the electronic transfer.

C.8 LOd STI CS DOCUMENTATI ON REQUI REMENTS
C.8.1 The Contractor is responsible to update and create, as necessary, |ogistics docunentation for the Buffalo MPCV. The Contractor
can use existing docunentation delivered under TACOM Contract Ws6HZV- 06- C- 0245 as baseline information; all data used fromthis contract

must be validated as to ensure accuracy. All updates to this docunentation shall include any and all conponents that differ fromthe
existing Buffalo MPCV procured under this contract. This shall include any new conponents, assenblies, or parts inserted in the Buffalo
MPCV due to testing, upgrades, or design changes. The creation of new docunentation will be, at a mininum in the formof a new

Operators Manual, Mintenance Manual and Parts Manual .

C.8.2 The CGovernnment requires the Contractor to submt acceptabl e docunentation on the required due date as detailed in the applicable
Scope of Work paragraphs and CDRLs. It is the Contractors responsibility to validate all documentation prior to submittal to the
Governnment. |If the Governnent finds that there has not been validation of data subnmitted, review of docunentation will cease and the
data submttal will not be considered for acceptance.

C.8.3 It shall be understood that Government receipt of docunentation does not constitute acceptance. Covernnent acceptance of
docunent ati on hinges on the conpl eteness, accuracy, conpatibility of submtted docunmentation, and the follow ng of applicable mlitary
standards. The Contractor shall carefully review all data explained in the applicable Scope of W rk paragraphs to fully understand what
the Governnent is basing its acceptance of docunentation on.

C.8.4 CORRECTI ON OF ERRORS.
The contractor shall correct all errors found in the TMs, ETMs, and electronic data files resulting fromcontractor and Governnent
reviews, test or validation/verification at no additional cost to Governnent.

C.9 | NTEGRATED LOG STI CS SUPPORT
C.9.1 | NTEGRATED LOd STI CS SUPPORT (ILS) DEVELOPMENT

C.9.1.1 The Governnent requires conplete |ILS devel opment, provisioning, technical publications, and special tools and test equi prent
list for fielded and new production configurations of the Buffalo MPCV systems. The follow ng statement of work outlines the
requirenents

C.9.1.2 The initial ILS devel opment (provisioning) will focus on urgent government supply support of the agreed to fielded and new ASLs
to include actual unplanned and increased mai ntenance and field usage of major assenblies and repair parts. This will include major
assenblies and repair parts usage demands as the result of conbat rel ated damages. Details will be discussed during the start of work
conference or specific designated neeting(s).

C.9.1.3 The usage of mmjor assenblies and repair parts of the different configurations (fielded and new production end item) wll be
identified by serial nunmber break points. Special tools and test equipnment will also require usage identification either by serial
nunmber or vender identification.

C.9.1.4 The contractor will use Mlitary Performance (M L-PRF) Specification 49506, Logistics Managenent Information (LM), dated 11
Novenber 1996, for use in identifying content, format, delivery and rel ated guidance for |ogistics data except as otherwi se identified
inthis contract. Also, Arny Regulation (AR) 750-1, Arny Materiel Mintenance Policy, dated 18 August 2003, namy be used for guidance in
identifying the levels of maintenance within the Arnmy mai ntenance structure.

C.9.1.5 Maintenance Planning. The contractor shall conduct Mintenance Planning to determne the maintainability characteristics of
all Buffalo MPCV configurations. The analysis shall be docunmented in the contractors format as an LM summary entitl ed Maintenance
Anal ysis, and will identify the maintenance functions, |evel of nmintenance, manpower, and support equi pment required for each
repairable item The analysis will be in end item hardware breakdown sequence, and will also identify Functional G oup Codes (In
Accordance Wth (I AW TB 750-93-1 (with Change 5, dated 27 Jun 1983), for each item |Instructions are contained in Attachment 2

(Mai ntenance Analysis). The LM summary shall be delivered | AWDI - ALSS- 81530 and CDRL A011.

C.9.2 PROVI SIONI NG

C.9.2.1 PROVISIONING PARTS LIST: The Contractor shall develop and deliver LM, (Provisioning Parts List (PPL)) | AWDI-ALSS-81529, and
Attachment 3 (Provisioning Data), and CDRL A012 LM (PPL) data is required | AWM L- PRF-49506 (dated 11 Nov 96) as specified on the LM
data worksheet for all new or updated parts and special tools for field, sustainment and depot maintenance levels, BlIl, COEl, and

Addi tional Authorized List (AAL) itens identified on the Buffalo.

C.9.2.2 Prinme part nunbers and Commercial and Governnment Entity Codes (CAGEC) will reflect the original equipnment manufacturers
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information unless that part is nodified, changing form fit, and function or is proprietary.

C.9.2.3 The data shall be capable of being | oaded into our Provisioning Master Record (PMR) without any nodification to the data. CCSS
has various nethods by which the Contractor can deliver provisioning data and the Government will discuss these nethods at the start of
wor k meeti ng.

C.9.2.4 ENG NEERI NG DATA FOR PROVI SI ONI NG (EDFP) CDRL A013: The Contractor shall prepare the EDFP, i.e. drawings as follows: A separate
drawing is required for each part nunmber. Drawings are not required for items acconpani ed by a copy of provisioning screening (e.g.
FLI'S, WEBFLIS, or by batch submittal part numbers to DLIS) which indicates this itemhas previously been assigned a valid stock nunber.
The Contractor shall nake avail abl e drawi ngs for Government review. After the government approves each drawi ng as being suitable for
NSN assi gnnent, the drawi ngs shall be subnmitted on a Conpact Disk-Read Only Menory (CD-ROM) or restricted web site in Adobe Acrobat .PDF

file, or some other software product format, web based file of FTP site that the governnent agrees to, with each PPL submttal. A
separate file is required for each drawing. The CD-ROM or approved file shall include a cross reference list that identifies the part
nunber, draw ng nunber, PLISN and file name for each drawing. Drawings will have all required dinmensions (nmetric preferred). Dr awi ngs

(hardcopy and el ectronic) shall contain the followi ng information:

a. Conmrer ci al and Government Entity Code (CAGEC)

b Part Nunber

c Provi si oning Line |Item Sequence Number (PLISN)

d. Provi si oning Contract Control Nunmber (PCCN)

e Nonmencl ature. For industry standard common hardware, include descriptive nomenclature. Make fromitenms made fromindustry
standard conponents shall include additional descriptive nonenclature. Exanples of additional descriptive information include, at a
m ni mum the physical dinmensions and all classifications (i.e. hardness, grade, thread type, surface finish, coatings, industry
specifications and etc.). Common hardware includes nuts, bolts, screws, washers, o-rings, cotter pins, c-clips, clevis pins, |anp
bul bs, etc.

C.9.2.5 PROVI SI ONI NG SCREENI NG Contractor shall conduct provisioning screening of each itemon the PPL for standardi zati on or NSN
assi gnment | AW DI - ALSS- 81529 and CDRL A014 Provi sioning screening using the Federal Logistics Information System (FLIS), WEBFLIS FEDLOG
or by batch submittal of part nunbers to DLIS. HAYSTACK is no longer the official provisioning screening program These results will be
used to select valid part nunmbers, NSNs, and current unit of measure/issue prices for provisioning purposes. Comon hardware item
(nuts, bolts, screws, washers, |ock washers, rivets, etc. for current NSN assignnent) will be screened by technical characteristics.
The screening results nust be available for review by government representative.

C.9.2.6 For additional information on FLIS and batch submttals to DLIS, refer to the Provisioning Screening User Cuide. For
additional information on WEBFLIS, go to ww.dlis.dla.m|/webflis. There are two versions of WEBFLIS: Public Query and Restricted/Sign-
on. Anyone with access to the Internet may access the Public Query version. The Restricted/ Sign-on version requires a valid
useri d/ password to access the system Userids may be obtained by filling out a registration form The registration forns are found on
the DLIS web site. After accessing the Home Page, go into the Forms and Publications section and select the registration formfor
WEBFLIS. There are two fornms avail able - one for governnent workers and one for government sponsored contractors.

C.9.2.7 Drawing Information: A separate drawing is required for each part number. Drawings are not required for items acconpanied by a
copy of provisioning screening (e.g. FLIS, WEBFLIS, or by batch submittal part nunmbers to DLIS) which indicates this item has previously
been assigned a valid stock nunber. The Contractor shall make avail abl e drawi ngs at each provisioning conference for Government review.
After the governnent approves each drawi ng as being suitable for NSN assignnment, the drawi ngs shall be subnmitted on a Conpact Di sk-Read
Only Menory (CD-ROM) in Adobe Acrobat .PDF file, some other software product format, web based file or FTP site that the governnment

agrees to, with each PPL submttal. A separate file is required for each drawing. The CD-ROM or approved file shall include a cross
reference list that identifies the part nunber, drawi ng number, PLISN and file name for each drawing. Drawings will have all required
dimensions (nmetric preferred). Drawi ngs (hardcopy and el ectronic) shall contain the follow ng information:

a. Conmerci al and Governnent Entity Code (CAGEC) (vendor & CEM

Part Nunmber (vendor & CEM

Provi sioning Line |Item Sequence Nunmber (PLI SN)

Provi si oning Contract Control Number (PCCN)

. Normencl ature. For industry standard comon hardware, include descriptive nomenclature. Mike fromitens made fromindustry
standard conponents shall include additional descriptive nomenclature. Exanples of additional descriptive information include, at a
m ni mum the physical dinmensions and all classifications (i.e. hardness, grade, thread type, surface finish, coatings, industry
specifications and etc.). Common hardware includes nuts, bolts, screws, washers, o-rings, cotter pins, c-clips, clevis pins, lanp
bul bs, etc.

®aoso

C.9.2.8 For additional information on FLIS and batch submittals to DLIS, refer to the Provisioning Screening User Cuide. For

addi tional information on WEBFLIS, go to ww. dlis.dla.m|/webflis. There are two versions of WEBFLIS: Public Query and Restricted/Sign-
on. Anyone with access to the Internet may access the Public Query version. The Restricted/ Sign-on version requires a valid
useri d/ password to access the system Userids may be obtained by filling out a registration form The registration fornms are found on
the DLIS web site. After accessing the Home Page, go into the Forms and Publications section and select the registration formfor
WEBFLIS. There are two forns available - one for government workers and one for governnent sponsored contractors.

C.9.2.9 Design Change Notices/Engi neering Change Proposals (DCNVECP). Contractor shall submt DCNECP LM Data for those design itens
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and/ or part nunber changes which nodify, add, delete or supersede any of the Operating, Mintenance or Repair Parts Manual infornation
that was provided previously for the Buffalo system This information shall be submitted at a maxi mum of 60 working days after
government ECP approval or a production change decision has been inplenmented. An approved ECP(s) shall be provided with each DCN
subnmittal as applicable.

C. 9.3 SPECIAL TOOLS AND TEST EQUI PMENT LI ST (STTE)

C.9.3.1 Support Equiprent Tools and Test Equi pment (STTE). The contractor shall deliver a list of Support Equiprent Tools and Test
Equi pnent 1 AW DI -1 LSS- 80868 and CDRL A015. The list shall be in tabular formand shall identify special tools and test equi pnent not
contained in U S. Arny Supply Catal ogs. Supply Catal ogs contain conmon tool sets and are listed at US Arny LOGSA web site at
https://webl og. | ogsa. arny. mil/sko/index.cfm Maxi numuse of common tools, support equiprment, and TMDE normally organic to the user is
preferred. The list shall provide Nonmenclature, Cage Code, National Stock Number (NSN), if assigned, Part Nunmber, |evel of maintenance,
and price of each itemon the list.

C.9.3.1.1 New TMDE items, those not identified in U S Arny Supply Catal ogs may require special source and calibration docunentation in
order to update/ provide data for possible inclusion to the TMDE register (DA Pam 700-21-1). The contractor shall provide all required
data for all new TMDE.

C.9.3.1.2 The follow ng paragraphs are included to clarify special tools for Arny use. Special tools are not identified as conponents
in a SKO SC. Special tools are--

C.9.3.1.2.1 Fabricated tools that are nmade fromstocked itens of bulk material, such as netal bars, sheets, rods, rope, |engths of
chain, hasps, fasteners, and so forth. Fabricated tools are draw ng nunmber controlled and docurmented by functional group codes in RPSTLs
and located in TMs as appendi ces. Fabricated tools are used on a single end item

C.9.3.1.2.2 Tools that are supplied for mlitary applications only (that is, a cannon tube artillery bore brush, Bll) or tools having
great mlitary use but having little comercial application.

C.9.3.1.2.3 Tools designed to performa specific task for use on a specific end itemor on a specific conponent of an end item and not
available in the common tool |oad that supports that end itemunit (for exanple, a spanner wench used on a specific Ford engi ne nodel
and on no other engine in the Arny inventory).

C. 10 TECHNI CAL PUBLI CATI ONS: DELI VERED | N ACCORDANCE W TH CDRL A016

The Contractor shall deliver all data in English. Al data delivered under this contract shall be submtted electronically via CDROM
or electronic nail in a nmutually agreed upon conpatible format. The Government will provide electronic nail addresses during the Start
of Work Meeting.

C.10.1 Technical Publications: Departnent of the Army Technical Manuals (TMs) and Department of the Arny Repair Parts and Special Tools
Li st (RPSTL).

C.10.1.1 The Contractor shall prepare and deliver one set of DA Technical Manuals (DATMs) to support the Buffalo POR Configuration in
accordance with M L-STD 40051-2 (ETM (Dated 15 Oct 2004), Subject DoD Standard Practice-Preparation of Digital Technical |nformation
for Page-Based TMs, Publications Requirenents, Attachment 4, Publications Requirenents, Departnent of the Army Repair Parts and Speci al
Tools List (DA RPSTL), Attachment 5, TM Requirenents Matrix, Attachment 6, and CDRL A016. [TM 9-2320- XXX-10 -- Operators Manual, TM 9-
2320- XXX-24 -- Field and Sustai nment Mintenance Manual, TM 9-2320- XXX-24P -- Field and Sustai nment Mintenance Repair Parts and Speci al
Tool s List]

C.10.1.2 The Contractor will ensure that the POR Configurations are referenced in the manual by both UOC and by a serial nunber break-
out. Tasks that vary between the POR Configurations shall have the serial nunmbers referenced for tasks unique to each configuration.

C.10.1.3 The TMs shall be divided into volunmes if the page counts exceed 1500 pages (750 sheets.) An exanple of the TM Vol unme
Desi gnati on woul d be TM 9- XXXX- XXX- 24- 1.

C.10.2 Electronic Technical Mnual (ETM, CDRL A016.
The Contractor shall prepare and deliver ETMs and electronic files in accordance with Attachment 4, Publication Requirenents.

C.10.3 The Contractor shall furnish unrestricted copyright releases for all TMs. The Contractor shall ensure that CGovernment has the
right to use, copy, and distribute the TMs, ETMs, and el ectronic data files delivered under this contract, electronically and in hard
copy as the Governnment deens necessary. Wen the Contractor uses commercial data which covers a subcontractor's conponent(s) or portion
thereof, and the subcontractors data contains copyrighted material, the Contractor shall be responsible for obtaining a copyright

rel ease fromtheir subcontractor and furnishing such release to the Governnent. In the event no copyrighted information is used in a
del i verabl e under this contract, the Contractor shall certify this in witing. The SAMshall review the copyright release or letter
before the copyright material is released. This release/letter nmust be delivered with or before the final reproducible copy (FRC) it
covers. An FRC shall be considered inconplete without this release/letter. The Contractor shall package and deliver all source
material, defined as operating plans, standard procedures, conputer docunents and residual material, source codes, conputer disks,
conputer tapes, and all other nmedia containing digital files developed to fulfill the requirements of this contract. The Contractor
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shal |l grant the Governnent unlimted right to any and all data/products under this work directive that are devel oped and entirely funded
by the Government. The Government, at its discretion, will post the final DA-authenticated TMs on the Internet for the soldiers access.

C.10.4 CONTRACTOR VALI DATI ON GOVERNMENT VERI FI CATI ON

C.10.4.1 The Contractor is required to performa 100% Validation on all data devel oped for the TMs to ensure accuracy, conpatibility
and conpl eteness. The Contractor shall ensure that the TM data accurately reflects and supports all of the approved Buffalo
configurations only, including any and all changes to the configurations resulting fromtesting, vendor parts supply and production |line
changes, Engineering Change Proposals (ECP) and Design Change Notifications (DCN) at no additional cost to the Government. The
Contractor shall also performa 100%review of the TMETMto ensure that it nmeets contract requirenents. The Contractors review of

TM ETM shal | be hands-on live testing, desk-top review, or a conbination of these nethods to ensure that the draft TMETMis fully
operational so that the Government can evaluate their operation, navigation, and structure. The paper copy draft manual and the ETM
shal | be nutually inclusive of data, text and art, and fornat.

C.10.4.2 The Contractor shall deliver a Validation Plan, in its ow format, inform ng the Government of the contractors planned

Val i dation schedule, start date, tine, and |location of Validation 30 days prior to start of the Validation. This will allowtinme for the
Governnment to attend and witness the Contractors Validation, and to conbine its Verification with the Contractors Validation, if the
Government so chooses. The CGovernnent reserves the right to review validation records in accordance with CDRL A017.

C.10.4.3 The CGovernnent has the right to verify all publication deliverables. GCovernnent reviews and verification nay be done through
statistical sanpling and actual performance; but could include actual performance of all procedures, if deened necessary by the
Governnment. The Governnment does not intend to review and verify every task, but relies on conplete, careful editing and review by the
Contractor. |If there are indications that the Contractor has perforned inconplete or inadequate QA Reviews, the Government may elect to
return products for rework and perform additional reviews on reworked product.

C.10.4.4 The Contractor shall also support the Governments Verification by having at |east one person in attendance who was involved in
the devel opment of the TMs. This person will take notes of all corrections required and be able to answer questions about the TMs

devel opnent. The Contractor will receive a copy of the Governnents Verification Plan 30 days before Verification. The Verification Plan
will outline the support (to include personnel, parts, EDIL, tools) the Contractor is required to provide to the Governnent.

C.10.4.5 Mninally, the Contractor is responsible to provide, for the Verification:
C.10.4.5.1 Contractor shall support the Buffalo configuration, and it's attachments for Government verification.

C.10.4.5.2 As required, technical representatives who are fully qualified to answer questions in regards to suppl enental data, nanual
devel opnment, |ogistics, and provide necessary technical services.

C.10.4.5.3 Docurent all recommended changes to the Technical Mnuals resulting fromthe conference.

C.10.4.5.4 Provide the necessary unique support items and services to manage, support, operate and maintain the Buffalo during the
conference including EDIL, unique repair parts, and mandatory replacenent parts subject to damage or destruction during the course of
the verification. These repair parts will be made available prior to the beginning of the conference.

C.10.4.5.5 Sign off on verification record.

C.10.5 TECHNI CAL PUBLI CATI ON PACKAG NG

Techni cal Manual s and Technical Bulletins shall be preserved in accordance with ML-STD 2073, nethod 31 or 33, and shipped with each
Buf fal o vehicle produced after the TM and TB has been authenticated. The Governnent will print the manuals and bulletins and provide
themto the Contractor. After the nmanuals are authenticated one set to include a CD- ROM nust be shipped with each Buffal o. The
Contractor is responsible for overpacking one set of the approved manuals and bulletins with each Buffal o shall not be shipped without
aut henti cated manual s once they are received.

C.11 M LI TARY PACKAG NG DOCUMENTATI ON REQUI REMENTS:

C.11.1 Contractor shall devel op Equi pnent Preservation Data Sheets (EPDS) for each configuration of the Buffalo. Contractor shall
include requirenments for long termoutside storage for up to 2 years in adverse environnments, long termcontrolled humdity (50%RH)
storage aboard ships for 30 nonths at sea, short term adm nistrative outside storage of 90 days, and di sassenbly procedures to neet

cl earance requirenents for land, air, and sea shipnents. Controlled hunmdity and adm nistrative storage procedures shall ensure drive-
on/drive-off capability. Packaging requirenents for Bll and CCEl shall be devel oped by the contractor. BIl shall be packed separate
from CCEI. HAZMAT CCEl will be packaged and shipped separately fromthe systemin accordance with CFR Title 49. The contractor shall
desi gnate stowage | ocations and securenent provisions. The contractor shall ensure the stowage |ocations shall deter pilferage and
shall not interfere with lifting, tie down or other transportation handling. The Contractor shall submt EPDS electronically to the
Government with the capability to view, identify, make corrections, add comments and insert approval | AW CDRL A018.

C.11.1.1 Updates and Changes to Equi pnent Preservati on Data Sheets: The contractor shall revise the Equi pment Preservation Data Sheets
to reflect design changes that affect the system s shipnment configuration, weight, or transportability. The contractor shall also
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provide revisions to the Equi pment Preservation Data Sheets for each |ogistics change affecting packaging instructions for BIl or COEl.

C.11.1.2 The CGovernnent will determine if all or selected portions of the Equi pnent Preservation Data procedures shall be validated to
verify the adequacy of the vehicle preservation procedures and exercising requirenents. Primary considerations will be given to the
conpl exity and/ or uni queness of the process and/or materials involved. Government representative will attend and w tness Contractors
procedures.

C.11.2 Conpliance with Federal and Industry Transportati on Requirenments: The Governnent ships using truck, rail, plane, and ship. The
contractor shall devel op Equi pment Preservation Data Sheets for these nopdes of transportation and identify unique requirenents for each
node of transport. This will allow the Government to process for shiprent based on the intended npde of transport. The contractor
shall conply with the applicable codes and standards listed here: (1) Code of Federal Regulation Titles 29, 40 and 49, (2) International
Mariti me Dangerous Goods Code, for vessel transport, (3) AFMAN 24-204, Preparing Hazardous Materials for Mlitary Air Shiprments, and (4)
International Air Transportation Association (|IATA) Dangerous Goods Regulations . The contractor shall include disassenbly procedures
to nmeet the requirenments of the codes and standards nentioned above.

C.11.3 Conponent Parts Packagi ng Requirements: Contractor shall devel op packaging data for all parts identified during the provisioning
process as TACOM managed with an SMR code of P, excluding PR and PZ, to provide for life cycle support and safe distribution of the
reparabl e itens. Packaging data shall also be developed for Field Level Kits. Packaging shall be devel oped in accordance with M L-STD
2073. Al itens shall be classified as select group (C 11.3.2) or special group (C.11.3.3) items. Any HAZMAT itens shall be considered
Special Goup Items and have packagi ng designed to neet the requirement of the HAZMAT regulations identified in Paragraph C 11.2. The
contractor shall provide LM Data Products for packaging data systens, entry as specified in M L-PRF-49506, Attachment 7 (Packaging Data
Products) and Attachment 8 (Packaging Data Formatting Instructions). Contractor shall furnish draw ngs and notes sufficient for
Government revi ew concurrent with each packaging data submttal.

C.11.3.1 Excluded Items: Excluded itens are those itenms with packaging data already in the TACOM Packagi ng File "PACQ', FEDLOG FLIS,
and those assigned a Contractor and Governnment Entity Code (CAGE) of: 1T416, 21450, 80204, 96906, 10060, 24617, 80205, 99237, 80244,
81343, 81346, 81348, 81349, 81352, 88044 or identified as GFE/ GFM Al so EXCLUDED are itens for: (1) not m ssion capable supply, (2)
depot operational consunption, and (3) not-for-stock supply.

C.11.3.2 Coded Packagi ng Data: The Governnent will provide the contractor with periodic reports showing status of the program Data
is critical to populating the National stock Number Material Data Record (NSNVDR) and the Federal Logistics Information System (FLIS)
Governnment data files and shall be 90% accurate. The contractor will rework submttal errors within 10 days after rejection by the
Governnment. The contractor shall provide the necessary personnel, facilities, equipnment, material, and the electronic data interface.
The contractor shall include information for each of the items so TACOM can deternine the adequacy of the packaging submittal. This
includes itemdraw ngs and data such as Source, Miintenance & Reliability codes, Unit of |ssue codes, Unit of Measure, Measurenent
Quantity, and copies of applicable Material Safety Data Sheets. The contractor shall furnish itemdraw ngs, photo docunentation and
notes sufficient for review ng the packaging designs. |Information shall be formatted and delivered in accordance with CDRL A019 and
Attachnment 7 and Attachnment 8 (Packagi ng Data Products and Format).

C.11.3.3 Special Packaging Instructions (SPl): The contractor will prepare SPIs for each reparable item each hazardous naterial item
each fragile, sensitive, critical item shelf life items, electrostatic discharge sensitive itenms, disassenbly procedures, itens
requiring special handling or condemation procedures and any itemthat cannot be adequately packaged/defined as a Select item

follow ng ML-STD-2073-1D including kits and sets. SPIs shall neet the performance of ASTM D4169, Distribution Cycle 18, Assurance
Level I, with Acceptance Criterion 3 (Product is danage free and package is intact). Each SPI submittal shall have a test report,

i ncl udi ng phot ographs, attached showi ng the condition of the package and part before and after the testing. Acceptable photographic

evi dence shall show the product is undamaged fromall angles. SPl shall be in a format that can be viewed, changed, and commented upon.
The contractor shall provide read/wite access to SPI. Al data subnmitted will be contractor validated and 95% accurate. The
contractor will rework submittal errors within 10 days after rejection by the Governnment. Information shall be formatted and delivered
in accordance with CDRL A020.

C.11.4 Contractor shall provide a Material Safety Data Sheet (MSDS) for each hazardous material item|AWCDRL A021. Packagi ng and
mar ki ng for hazardous material shall be in accordance with M L-STD 2073-1D Standard Practice for MIlitary Packagi ng, Appendix J, Table
J.la Specialized Preservation Code HM and the Joint Service Regul ati on AFMAN24-204/ TM38-250 for Mlitary Air Shipnents.

C.11.5 Contractor shall conduct an assessment to determine if existing or new Long Life Reusable Container (LLRC) designs are suitable
for reparable itenms including engine, transnission and transfer case. The contractor shall assess form fit and function of existing
contai ners. Contractor shall conpare costs of nodifications to existing designs and alternate new designs. Assessnent data shall
include analysis justifying the need for a new or nodified container. |f a newor nodified LLRC is required, Contractor shall submt a
proposal that includes devel opment cost, validation testing requirements and cost, |life cycle cost estimate, Container Design Retrieval
System (CDRS) results and cost to devel op a Technical Data Package (TDP) to devel op new or nodify existing LLRC. |f a new or nodified
LLRC is required the Government shall be notified | AWCDRL A022.

C.11.5.1 Contractor shall conduct an assessnent to determine if new or existing commercially avail abl e reusabl e container designs are
suitable for any Line Replaceable Units (LRU). The contractor shall assess form fit, and function. Conpare costs to nodify existing
designs or alternate new designs. The commercially available reusable container nust nmeet the validation testing requirenments (Para.
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C.14.3.3). Contractor shall develop and subnmit a SPI (Para. C 11.3.3) for each LRUw th a conmmercially avail abl e reusabl e contai ner
describing the packagi ng processes and materials | AWM L-STD-2073-1D. Delivery of SPI shall be | AWCDRL A020. |If a new or nodified
commerci al |y avail abl e reusabl e container is required, Contractor shall submt a proposal for each commercially available reusable
container that includes devel opnent cost, validation testing requirenents and cost, life cycle cost estinate and cost to develop a
Techni cal Data Package (TDP) to the Government for review and subsequent approval or rejection | AWCDRL A022.

C 12 Qual ity Assurance Managenent

C12.1 Qual ity Managenent System The contractor shall inplement a quality managenment systemin accordance with the requirenments of
1 SO 9001: 2000 or an equival ent quality systemas a neasurenent of product quality for the Buffalo MPCV systens that are produced for
this contract. The contractors quality nanagenent system shall be made avail able and accessible at anytine for governnent review and
eval uation to assess the contractors quality system conpliance, inplenmentation and effectiveness.

C 12.2 Material Review Board (MRB). The contractor shall establish an MRB or equival ent (DCVA approval) that includes the on-site
Governnment representative, with conplete authority for approval or disapproval of MRB actions. This board is responsible for

di sposition of mnor nonconform ng material (product, processes, etc.). Authority to approve all MRB decisions involving repair,

rework, use-as-is material, and standard repair or other non-standard repair procedures will be at the discretion of the Governnent
representative. Both standard and nonstandard repair procedures shall include instructions for reprocessing material after repair and
shal | specify all contractor inspections required. The contractor shall not consider a new standard repair process until all assignable
causes of variance or omtted processes (or process steps) have been elimnated and corrected. The Government's review or concurrence
of a repair technique shall not bar the Government's right to reject the material if the Government determnines that the repair does not
adequately correct the nonconformity. The establishment of the MRB shall be at no cost to the Governnent.

C.12.2.1 A mnor nonconformance is defined as a nonconformance which does not adversely affect any of the follow ng:
a. Health or safety

b. Performance or function

c I nterchangeability, reliability, or maintainability

d Ef fective use or operation

e Wi ght or appearance (when a factor)

f Logi stics

C.12.2.2 A mmjor nonconformance is defined as a nonconformance other than mnor that cannot be conpletely elinminated by rework or
reduced to a minor. A nonconformance that is major or critical shall not be subjected to MRB disposition.

C. 12.2.3 "Use-As-1s" is defined as a disposition of material with one mnor nonconformng characteristics that has been determ ned (by
MRB) to be usable for its intended purpose in its existing condition.

C. 12.3 Corrective Action Board (CAB). The contractor shall inplement a CAB consisting of top managenent representatives of
appropriate contractor organizations, with Governnent oversight and authority for approval or disapproval of the CAB. The CAB shall
have the level of responsibility and authority necessary to effect corrective actions for the specific cause(s) and continual

i nprovenent of product quality processes that shall ensure that the specific cause(s) of nonconformi ng naterial (product and process)
has been identified and conpletely elinminated and that corrective and preventive actions are tinmely and effective throughout the
contractors organi zation. The CAB shall have the authority to require investigations necessary to define effective corrective and
preventive actions which shall result in continual inprovement of product and processes, such as to reduce costs associated with scrap,
rework and repair, and the elimnation of nonconform ng naterial. The establishnent and inplenmentation of the CAB shall be at no cost
to the Government.

C.12.3.1 At no additional cost to the Governnment, the contractor shall devel op and maintain a data system for recording nonconformance
information. Typical data is as follows:
a. Quantity of nonconformng itens

b. Recurrences (nunmber and type)

c. Cause determ nations

d. Long termcorrective actions (status and delinquent actions)

e. Di sposi tions (nunber and type)

f. Costs related to each type of disposition (rework, repair, and scrap)
C12.4 Accept ance | nspection Equi pment. Except as otherw se expressly provided under this contract, the contractor is responsible
for the supply and maintenance of all inspection and test equipment necessary to assure that the supplies conformto the contract

requirenents. Supplier-furnished inspection and test equipnment shall equal or exceed the design criteria and shall be initially
approved and certified by the supplier. Al inspection and test equiprment shall be made available to the Government Quality Assurance
Representative (QAR) when required for verification purposes.

C.12.5 Final Inspection Record (FIR). [CDRL A025] The contractor shall prepare a Final |nspection Record (FIR) that incorporates the
requi rements of the contract and purchase description for the production (and test) vehicles delivered under this contract. The FIR
shal | incorporate drawi ngs (installation, wiring schematics, assenblies, and subassenblies), nmjor conponents, finishing, inspections,
tests, certifications, configuration changes, autonptive system vehicle delivery preparation, deprocessing sheets and a deficiency
sheet. The Buffalo MPCV FIR shall require approval by the Procuring Contracting O ficer (PCO, which shall, also, include approval by
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the PCO of each subsequent update and revision, throughout the production contract period. The contractor shall update and revise the
Buf fal o MPCV FIR that incorporates the above FIR requirenents.

C.12.5.1 Production Vehicles System Acceptance. The approved FIR shall be utilized by the contractor to conpletely inspect Buffalo
MPCVs for FPVI and to performan end iteminspection on the conpleted production Buffalo MPCVs. The FIRwi Il be utilized by governnent
representative(s) to conduct acceptance inspection on Buffalo MPCVs. Deficiencies discovered during inspection shall be corrected for
the specific cause(s) by the contractor and described on the FIR Deficiency Sheet. The contractor, at no increase in cost to the
government, shall correct the specific cause(s) of any deficiencies discovered during verification and deprocessing. The PCO approved
deprocessing sheet shall acconpany each vehicle delivered. The conpleted FIR (narked-up copy) for each vehicle shall be provided to
governnment representative(s) for records.

C.12.5.2 Test Vehicles System Acceptance. Under no circunstances shall any test vehicle systembe accepted by the Governnent (final
DD Form 250), nor shall the contractor be eligible to invoice or claimany paynent exceeding the progress paynment rate or performance
based paynent rate, on the basis of the conditional DD Form 250. Execution of a final DD Form 250 and the conpletion of paynment shall
occur only after (i) successful conpletion of all testing and (ii) conpletion by the contractor of all refurbishment, upgrading, and
corrections required to bring such vehicles up to serviceable and m ssion capable condition (10/20 standards).

C. 12.6 First Article Test (FAT). A First Article Test (FAT), as specified in the Buffal o MPCV purchase description and the contract,
shal |l be perforned on up to seven (7) Buffalo MPCV systens. The FAT shall consist of a First Production Vehicle Inspection (FPVI),
conducted at the contractors manufacturing facility and a Production Verification Test (PVT) conducted at a government test site(s).
The test vehicles for PVT shall not be shipped to the government test site until acceptance of the FPVI report has been provided by the
Procuring Contracting Officer, or as directed by the Procuring Contracting O ficer.

C.12.6.1 Notification of First Article Test. The contractor shall provide witten notification of the First Production Vehicle

I nspection (FPVI), at |least 20 cal endar days prior to the start of FPVI. The witten notification to the Procuring Contracting O ficer
and Adm nistrative Contracting Oficer (ACO shall identify the time, date, and duration of the FPVI. For PVT, the Government wll
provide a 30 day notification to the contractor for system support in the PVT.

C. 12.6.2 First Article Test - First Production Vehicle Inspection (FPVI). This initial part of the First Article Test (FAT) shall
be conducted by the contractor at his manufacturing facility, witnessed and/or participated by government representative(s). At the
Governnents discretion, the FPVI vehicles may be randomy selected at any point during manufacturing process or at the conpletion of the
FPVI units. The FPVI shall consist of verification of vehicle characteristic requirenents in accordance with the contract and purchase
description for conformance. The contractor shall determine the specific cause of any defects discovered and correct all defects,
accordingly, at no increase in contract price. The contractors records that relate to the Buffalo MPCV build process and contract shall
be readily available for government review prior to the start of the FPVI. Concurrent with the FPVI, the contractor shall conduct a
shake-down test at his manufacturing facility on each of the seven (7) Buffalo MPCV test vehicles, prior to shipnent to the governnent
test site(s) (Yuna Proving Ground - YPG and Aberdeen Proving Gound - APG. The contractor's shake-down test shall ensure that the
vehicles are test-ready and neet the Buffalo test schedul e requirenent.

C12.6.2.1 First Production Vehicle Inspection Plan. [CDRL A024] The contractor shall submt an FPVI plan thirty (30) days after
contract award, for conduct of the FPVI. The plan shall consist of the followng: a) purchase description requirenments and
verification; b) Final Inspection Record (FIR); c) Buffalo MPCV build process(es) (or Buffalo MPCV Build Books for each FPVI vehicle);
d) integration and assenbly (in-process); e) fabrication process(es); d) conplete configuration changes; e) Build of Materials (BOV; f)
Qualified Products List (QPL); g) conplete inspection and test data for Buffalo build (i.e, suppliers and subcontractors); h)

speci fications (subsystens, conponents and materials); i) certifications; j) product and installation draw ngs; and k) purchase
orders.

C.12.6.2.2 Certification Requirements. The contractor shall prepare certifications for itens identified in the Buffalo MPCV system
purchase description. Certifications shall include all docunentation, objective evidence, exam nations and test results where
applicable. Certification of conpliance to specific contract and/or specification requirements shall be a statement to the effect that
the contractor has conplied. Certifications shall be conplete and available (and copies provided) to the Governnent for review at the

time of the FPVI. Subcontracting does not relieve the contractor of providing the required certification information fromeither the
subcontractor or their manufacturers (nor distributors). |If any certification is unacceptable to the Governnent, the contractor shall
conduct additional exam nations/tests or provide additional documentation as required to validate that certification at no increase in
contract price. |Information on acceptable certifications is identified in E of this contract.

C.12.6.2.3 First Production Vehicle Inspection Report. [CDRL A023] The contractor shall prepare and submt for acceptance an
inspection and test report at the conpletion of FPVI, in accordance with DI-NDTI-80809B. The report shall describe in detail the
results of the FPVI and shall be substantiated by objective quality evidence. The report shall define in witing all deficiencies for
the specific cause(s) and describe all long termcorrective actions taken that elimnate the specific cause for the life of the affected
items. |If the FPVI is disapproved and additional inspections are required, the contractor shall resubmt an inspection and test report.
Al costs related to additional FPVI inspections and tests shall be borne by the contractor, at no increase in contract price.

C 12.6.3 Test Vehicle System Shiprment. Under no circunstances shall any test vehicle systembe shipped fromthe contractors facility
to the test site until:
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a. A conpl ete inspection has been performed by Government personnel, representing the ACO and the PCO at the procuring activity;
b. Al'l deficiencies reveal ed by the Governnent inspection have been corrected by the contractor and approved by the Governnent, as

evidenced by a conditional DD Form 250, signed by an authorized Government representative before shipnent.

C.12.6.4 First Article Approval of Buffalo MPCV System First Article approval shall be required for this contract, under the
authority of FAR Clause 52.209-4, Alt | & Il, First Article Approval Government Testing. |f the First Article is disapproved, the
contractor upon Government request shall repeat any part or all of the First Article Test (FAT) on the first article vehicles. Al
costs related to these tests shall be borne by the contractor.

C. 12.6.5 First Article Waiver. The contractor may request a waiver; however, supporting docunentation shall acconpany the request.
The CGovernnment may waive the requirenment for the First Article Test where supplies identical or simlar to those called for in the
schedul e have been previously furnished by the contractor and have been accepted by the Governnent.

C.12.6.6 Test and Production Locations. The Contractor shall produce the Buffal o MPCV production (and test) vehicle systenms and
conduct the First Production Vehicle Inspection (FPVI) at the same location and facility. Should the contractor change the |ocation and
facility of production of Buffalo MPCVs and first article units, a new First Article Test shall be required, regardl ess of any previous
First Article Tests conduct ed.

C.12.6.7 Failure to Deliver. |If the contractor fails to deliver any First Article unit on time, or if the Procuring Contracting
O ficer disapproves any First Article unit, the contractor shall be deemed to have failed to make delivery within the nmeaning of the
DEFAULT cl ause of this contract.

C. 12.6.8 Test Units. Unless otherwise provided in the contract, and if the approved First Article is not consuned or destroyed in
testing, the contractor may deliver the approved First Article as part of the contract quantity, if it meets all contract requirenents
for acceptance.

C 12.6.9 First Article Test Production Verification Test(s) (PVT). The second part of the First Article Test (FAT) is the
Production Verification Test (PVT) that will be conducted at Government test sites (See Section E, Test and Eval uation), on up to seven
(7) Buffalo MPCVs that underwent FPVI at the contractors facility. The PVT will include the follow ng: Devel opnental Testing (DT);
Operational Testing (OT); Logistics Denpnstration (Log Denp), RAM (reliability testing) and FPTs (priced-option).

C 12.6.9.2 Transportation Costs. The PVT vehicle systemshall be shipped to the specified Governnent test site(s) in accordance
with the requirements of this contract. Al vehicle shipment charges fromthe contractors plant to the various sites and their return
to the plant for refurbishment shall be the sole responsibility of the contractor.

C.12.6.9.2 Limted Technical Vehicle Inspection (LTVI). Upon receipt of the test vehicles at the test site(s), a limted technical
assessnment of each test vehicle will be conducted jointly by governnent and contractor representatives, prior to the start of PVI. The

assessnment will again review configuration changes and the condition of each test vehicle, since conpletion of FPVI. The approved
Buffalo MPCV FIR (Final Inspection Record) will be utilized to conduct the technical inspection. Al technical documents that were
utilized for the build of the Buffalo MPCVs shall utilize for the technical assessment. These docunents shall include: product

draw ngs, Buffal o purchase description, specifications and any other technical documents that were utilized for the build of the Buffalo
MPCV. The contractor shall make available all applicable technical docunents at the test site for conduct of the LTVI and assessnent.
The contractor shall be allowed no nore than eight (8) hours per vehicle to conduct the LTVI and to condition the vehicle as

operational .

C.12.6.9.3 RAM (Reliability, Availability, and Maintainability) Testing. As part of the PVI, the Government will conduct RAMtesting
on Buffal o MPCV systens at a CGovernment test-site on a quantity(ies) that will be determined by the Government. The contractor shall
provi de on-site support as required and shall be required to respond to TIRs that are generated by the tester. The contractor will be
required to participate in scoring conferences, at the conpletion of the tests.

C.12.6.9.4 System Test Support. The contractor shall provide capable and know edgeabl e on-site technical support throughout the

conpl etion of the Production Verification Test (PVT) at the governnment test sites: Aberdeen Proving G ound (APG and Yuma Proving G ound
(YPG. The contractors support of systemtesting shall be the follow ng: system support package (SSP); system support package |i st
(SSPL); technical support personnel or Field Service Representative(s) (FSRs); |ogistics and nmai ntenance support above the DS/ GS (Direct
Support/ CGeneral Support) level; support equiprment (repair and/or replacenment or spare parts, technical nmanuals, Basic Issue Itens,
special tools, and expendable parts). The SSP shall be delivered to the governnent test sites 30 days prior to the start of production
verification test. FSRs and/or technical personnel shall report to the test site when directed by the procuring activity.

C.12.6.9.4.1 The contractor shall bear sole responsibility for correction (or fulfillment) of shortages or deficiencies and currency
of the SSP and SSPL that inpact PVT during the test period. |f shortages or deficiencies in systemtest support (SSP and SSPL) are

di scovered at the tine of or during the tests, the contractor shall bear the sole responsibility of fulfillment of all shortages for all
tests, within twenty-four (24) hours of notification. Accordingly, updates to the SSP and SSPL shall be delivered to the test site
(prior to retest) within twenty-four (24) hours of notification. Al applicable provisions of C 12.3.3.2 and C. 12.3.3.3 shall equally
apply, entirely.
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C. 12.6.9.4.2 System Support. System support is defined as providing any itenms, parts and conponents required to support the entire
vehicle configuration for on-vehicle conponents. The Governnent will provide petroleumoil and lubricants (POL) for each vehicle
undergoi ng testing. The contractor shall provide all other tools to support the on-vehicle naintenance that is to be performed by the
Governnment. The TMs that the contractor provides at the test site shall include, as a mninmum all operations and renove/repl ace

mai nt enance procedures.

C. 12.6.9.4.3 System Support Package. The system support package shall be of the same configuration as the test articles and shall
sustain the PVT for the entire test period. The SSP and SSPL are described, as a mininum as follows:

(1) Spare/Repair Parts. Al SSPs shall contain parts to neet the requirenents arising frompredicted failures, schedul ed mai ntenance,
and anticipated wear out sufficient to support the test requirenents.

(2) Common and Special Tools. Required common tools/took kits shall be identified on the SSP List.
(3) Basic Issue Itenms (Bll), Conponent of the End Item (COEl). BIl and CCEl shall be identified in the SSP List.

(4) Expendabl e Supplies. Expendable supplies such as oils and lubricants shall be identified on the SSP list. Only unique products
shal | be supplied by the contractor.

(5) Technical manuals shall be supplied in quantities sufficient for the conduct of performance tests.

(6) Production vehicles/platforns sufficient for the conduct of testing will be provided.

(7) Technical Personnel or FSRs (Field Service Representative(s)).

C.12.6.9.4.4 Field Service Representatives (FSRs) - Contractor. Field Service Representatives shall advise the Government on routine
operation, safety, nmintenance, calibration, resolve system support nmatters/issues, and interface with any conponent part involving the

contractor and his suppliers. The FSRs shall be available to assist the entire naintenance workday (not to exceed 12 hours).

C.12.6.9.4.5 Test Coupons. The contractor shall provide the test coupons necessary to conplete testing (See CLIN 6001AA).
The coupon list will be devel oped by the T&E sub-IPT.

C.12.6.9.4.6 System Support Package List (SSPL) and System Support Package Plan (SSP Plan) [CDRL A026]. The contractor shall prepare
and deliver a system support package list (SSPL) and a system support package plan (SSP Plan) to support Production Verification Test

(PVT) throughout conpletion. The SSPL and SSP Pl an shall include the follow ng: spare/replacenment of repair parts; common and speci al
tools; Basic Issue Itens (Bll); Conponent of the End Item (CCEl); expendable supplies; technical manuals; production/test vehicles; and
techni cal personnel. The SSPL and SSP Pl an shall be described in detail and shall identify the status and source of supply of each

item whether contractor or government supplied. The contractor shall maintain an updated SSPL and SSP throughout PVT for any system
retest and/or configuration changes.

C.12.7 Test Incident Reports (TIRs). [CDRL A027] During conduct of the Production Verification Tests (DT, O, RAM Log Deno, and
FPTpriced option), Test Incident Reports (TIRs) will be generated fromthe tester. The contractor shall be responsible for accessing
conput er databases for all TIR data during Governnent testing. Each TIR witten will be "scored" per the Failure Definition/Scoring
Criteria. The contractor shall respond to TIRs as directed below with a Failure Analysis and Corrective Action Report (FACAR) in
accordance with DI -RELI-81315. The response shall be submitted in the Arny Test Incident Reporting System (ATIRS) as well as in an
electronic format provided to the PM A final FACAR shall be submitted to the Governnent within the tine limts listed below. Should a
final response not be available within the designated time, an interim prelimnary response is required for submittal. Submittal
requirenents are based on the TIR rel ease date and are expressed in cal endar days.

I ncident O assification FACAR Submitted Wthin

Critical 72 hours after contractor notification
Maj or 15 days

M nor 30 days

I nf ormati on Submit FACAR if requested by the Governnent.

Note: The contractor shall coordinate with the U S. Army TACOM LCMC, Product Quality Manager for the Buffalo MPCV system for
assi stance in accessing the TIR databases for the purpose of TIR retrieval.

C12.7.1 Test Vehicle System Failure. Failure of either the Production Verification Test (PVT) or Follow on Production Test (FPT)
,when required by the contract or exercised by the PCO, vehicle systens as a result of any defect detected shall be cause for rejection
of such test vehicle systens and vehicle systens being offered for acceptance, until objective evidence has been provided by the
contractor that corrective action has been taken to elininate the defect. Any defect found during, or as a result of the PVT or FPT
shall be prima facie evidence that all vehicle systenms produced that are represented by the PVT, FPVI, or a previous FPT are sinmilarly
deficient unless contrary objective evidence satisfactory to the Contracting Oficer is furnished by the contractor. Such a defect on
all affected vehicle systens associated repair parts and in the production process itself shall be corrected by the contractor at no
increase in contract price.
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C12.7.2 Vehicle System Retest. In the event of vehicle systemtest failures, the Governnent reserves the right to choose to retest
the same or another vehicle systemupon correction of the defect(s) by the contractor to the conplete extent and duration specified in
the test program or to such | esser extent as the Contracting Oficer deens appropriate. [If another vehicle systemis selected, the

contractor shall be responsible for all deficiencies detected regardl ess of relationship to the original test failure and shall conply
with the provisions above. The contractor shall bear responsibility for delays in the programtest period resulting fromvehicle
defects or failure to adequately furnish parts support (within 24 hours on a schedul ed test day) and the Government will have the right
to extend the specified programtest period accordingly for such contractor induced delay. The extent of any responsibility for
contractor induced delay shall be limted to the Governnents direct operating costs.

C.12.8 Test Vehicles Refurbishment. The contractor shall conplete a detailed inspection and assessnent of up to seven (7) test
vehicles upon their return to the contractor's manufacturing facility. The contractor shall submt a detailed inspection and assessnent
report on each vehicle to the Governnment for revieww thin fifteen (15) days for Covernment review. The Government will reviewthe
report within twenty (20) working days and provide direction on the tasks that the contractor shall perform Wthin thirty (30) days
after receipt of Government direction, the contractor shall submt a ceiling price proposal for refurbish the test vehicles to fully

m ssion capabl e (10/20) standards for the selected tasks. Refurbishnent to 10/20 standards shall be conpleted within sixty (60) days,
after CGovernnment provides direction to initiate refurbishing. Refurbishing of the test vehicles shall be performed by the contractor at
no increase in cost to the Government.

C 12.9 Manuf acturing Standard/ Logi stics Vehicle. After conpletion of PVT, the designated test vehicles shall be restored to 10/ 20
standards at the contractors expense. The First Production Vehicle or another production vehicle (at the PCOs discretion) may be
retained as the manufacturing standard/logistics vehicle until conpletion of the contract and subnmitted as the last unit to be delivered
under the contract. Al configuration changes as a result of draw ng and/or specification nodifications taking place after the FPVI

and/ or PVT shall be nade to the First Production Vehicle so that this vehicle will be representative of the current configuration

t hroughout the life of the contract.

C.12.10 Follow on Production Test (FPT) Priced Option. During the performance of this contract, Follow on does not plan to have nore
than quarterly FPTs starting the fourth quarter after the nonth of First Article Approval. The FPTs will be conducted per the
Verification Matrix of the Buffalo MPCV system ATPD utilizing a Government prepared test plan. The extent of testing may be reduced at
the discretion of the Governnent. The FPTs will be approximately 90 days in duration; however Production Tests (FPT) will be
periodically conducted by the Governnment at a Government test-site [TBD]. The quantity of test vehicles to conduct the FPT is two (2)
Buf fal o MPCV systens. The Governnent, del ays caused by test vehicle breakdown(s) or failure of the contractor to conply with

speci fications and approved configuration/technical requirements will not be the basis for adjustment of the contract delivery schedul e
or contract price.

C 12.11 Control Test. The contractor shall conduct quality conformance inspection (QCl) on all characteristic itens identified in
Table | of the purchase description or the FIR throughout the production contract, which include control test characteristic itens.
After initial QCl on all characteristic itenms on the first five (5) production vehicles, the contractor shall conduct control tests
(CNT) (Table 1 of the purchase description) when exercised by the PCO. The control test production vehicles will be randonly sel ected
fromthe production line by governnent representative(s). Al inspections and tests will be witnessed and/or participated by the

desi gnat ed governnent representative(s). The control test(s) shall provide docunentation of all test results and the specific or

assi gnabl e cause of the deficiency.

C 12.11.1 Control Test Vehicles. Wen exercised by the PCO sel ected vehicle(s) that undergo the control test(s) will NOT be
accepted by the Government on a DD 250, nor shall the contractor be eligible for payment until the control test vehicle has successfully
passed all testing and conpletion of the FIR (government and contractor conducted). The final DD 250 will be approved AFTER the
contractor has made all required corrections to control test vehicle deficiencies and the |ot inspections/corrections are conpleted.

C 12.12 Vel ding. Thirty (30) days prior to welding production vehicles, the contractor shall have available at all welding facilities
wel di ng procedures (WPS) which have been tested and qualified for use in accordance with applicable specifications. Ferrous arnor and
structural steel with a yield strength equal to or greater than 80KSI shall be welded per AWs D1.1. All weldments involving crack prone
materials such as ML-A-46100 subject to fatigue |oading shall be preheated prior to welding and shall be duly noted in the WPS.

Al umi num arnmor or structural alum numshall be wel ded | AWAWS D1.2. Wl ding processes not covered by the referenced docunments shall de
done to any AWS wel di ng standard appropriate for the material thickness, strength and wel ding process selected. Al welders shall be
qualified to the applicable welding specification prior to production. The contractor shall advise the Contracting O ficer when these
docunents are available for review and acceptance by the governnment at the prime contractor's facility. If the government finds wel ding
controls to be in non-conpliance to the contract, the contractor nust take inmmediate corrective action to resolve the non-conpliance.
The contractor shall also provide a list of welding vendors who supply wel ded parts which nmust conply with the two noted specifications.
An audit schedule will be coordinated between contractor and governnent representative to assure that these vendors neet the sane
requirenents as noted herein.

C 12.13 CARC paint pretreatment shall be as described in Section E and the purchase description. For surfaces that exceed 400
degrees F, CARC shall not be used; a commercial high heat paint or ML-B-14105 nay be used. Adhesion testing shall be performed on a
conpl etely cured CARC finish.
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C.12.14 Product Quality Deficiency Reports (PQDR) Field Generated. The contractor shall investigate and provide long termfailure
anal ysis and corrective action for all PQDRs, generated on Standard Form 368 (existing formor electronic) against products or supplies
produced under this contract, at no additional cost to the Government. Upon request of the QDR exhibit, the contractor shall be
responsi ble for all costs associated with shipping the QDR exhibit(s) to their designated |location. The contractor shall provide

repl acement parts for all conponents determned to be deficient or attributable to workmanshi p/ product nonconformance, at no additional
cost to the Government. Production/field corrective actions shall be acconplished at no additional cost to the Government. Corrective
actions requiring configuration changes shall follow the configuration requirements as specified in C. 7.

C.12.14.1 Product Quality Deficiency Reports (PQDRs) Field Generated. The contractor shall provide a witten response within 72 hours
(electronically) to all field reports generated fromthe users. Product Quality Deficiency Reports that relate to safety shall require
a witten response within 24 hours.

C. 12.14.2 [CDRL A028] A final witten response, in contractor format, shall be submitted per DI-RELI-81315 (T) to the designated
government representative within 30 cal endar days of receipt of a PQDR If a final response is not ready for subnmittal, the contractor
shal | subnmit an interimresponse detailing the status of the investigation. The response shall report on the actions taken, corrective
action, and contractor's position with respect to repair or replacenent parts.

C.12.15 Product Quality Deficiency Report (PQDR) Governnment Furnished Material (GFM. [CDRL A029] Upon receipt of deficient
Gover nment Furnished Material (GFM, the contractor shall prepare and subnit a contractor formto the designated government office per
DI - QCl C-80736.

C.12.16 Quality Records. Al records of inspections, exam nations, certifications, tests, supplier audits, and purchase orders shall
be retained by the contractor for a period of 5 years after contract close-out. These records shall be nmade avail able (and copies
provi ded) to the Government, upon request. Additionally, where product or process deficiencies have occurred, the contractor's records
shal | provide docurmentation that fully describes the root cause of deficiencies and root cause corrective actions.

C. 13 SAFETY ENG NEERI NG AND HEALTH HAZARDS

C.13.1 Safety Engineering Principles: The contractor shall follow good safety engineering practices when maki ng any nodifications to
the vehicle systemand/or its conponents. Modifications to the system design and/or operational/maintenance procedures shall be
devel oped with at |east the follow ng considerations:

C.13.1.1 ldentify hazards associated with the nodifications by conducting safety anal yses and hazard eval uati ons. Anal yses shall
include operational, maintenance, and transport aspects of the equipnent along with potential interfaces with subsystens.

C.13.1.2 Elimnate or reduce significant hazards by appropriate design or material selection. |f hazards to personnel cannot be
avoi ded or elimnated, steps shall be taken to control or mnimze those hazards.

C.13.1.3 Locate equi pment conponents and controls so that access to them by personnel during operation, maintenance, or adjustnents
shal | not require exposure to hazards. All noving parts, nechanical power transm ssion devices, exhaust system conponents, pneunmatic
conponents and hydraul i c conponents which are of such a nature or so located as to be a hazard to operating or maintenance personnel
shall either be enclosed or guarded. Protective devices shall not inpair operational functions. Exanples of hazards to be considered
include, but are not limted to: high tenperature, chemcal burns, electrical shock, cutting edges, sharp points, and toxic fumes above
established threshold limt values.

C.13.1.4 Assure that suitable warning and caution notes are included in instructions for operation, maintenance, assenbly, and repairs;
and that distinct markings are placed on hazardous conmponents of the equipnent.

C.13.2 Safety Assessnment Report (SAR): The contractor shall provide the Safety Assessnment Report (SAR) in accordance wth DI - SAFT-
80102B and CDRL A030 to identify all safety and health hazards associated with the systemto include any nodifications. The SAR shall
include safety and health hazard assessnments conpleted as a result of system safety anal yses, hazard eval uations, and any independent
testing; which shall be conducted, docunented, and updated as necessary when nodifications are made. The SAR shall identify all safety
and health features of the hardware, software, system design, and inherent hazards and shall establish special procedures and/or
precautions to be observed by Governnment test agencies and/or systemusers. Wen updating the hazard list portion of the SAR the
contractor shall provide a description of any potential or actual safety and health hazards of the vehicle, the effects of the hazard,
and when the hazard nay be expected to occur under usual and unusual operating or maintenance conditions. The contractor shall identify
actions taken to mitigate the risk associated with the hazards and categorize the risk before and after mitigation in accordance with
M L- STD-882D. M L- STD-882C provides further information that may be used for guidance. Risks nust be identified by hazard severity,
hazard probability, and risk level. Mtigation actions include recommended engineering controls, safety features or devices, warning
devi ces and procedures and training. The contractor shall include in the SAR copies of Material Safety Data Sheets (MSDS) for all
hazardous materials incorporated into the system Exanples of hazards to be identified in the SAR include, but are not limted to:
sharp edges/ noving parts hazards, physical hazards (e.g. heat or cold stress, acoustical energy, ionizing and non-ionizing radiation,
etc.), chem cal hazards (e.g. flanmmables, corrosives, carcinogens, etc.), toxic fumes (exhaust em ssions), electrical hazards, noise,
whol e- body vi bration, conpliance issues with regulatory organizations, fire prevention issues, and ergononi c hazards.

C. 14 MANPRI NT
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C.14.1 Manpower and Personnel Integration (MANPRINT). A conprehensive managenment and technical programthat focuses attention on human
capabilities and limtation throughout the systemlife cycle. MANPRINT's goal is to optimze total system performance at acceptabl e cost
and within hunman constraints. The MANPRINT program shall include aspects of all seven donmins (Manpower, Personnel, Training, Human
Factors Engi neering, System Safety, Health Hazards, and Soldier Survivability). The contractor will be actively involved in the
Government' s MANPRI NT program and participate in the MANPRINT | PT neetings.. The contractor will utilize AR 602-2 as a guide for the
MANPRI NT progr am

C.14.2 Manpower, Personnel, and Training (MPT): The contractor wll ensure that soldier-related manpower and training cost are
m nim zed while retaining maxi mum conbat effectiveness through system design and the opti mumuse MPT resources . All designs and
nodi fications shall be analyzed to ensure maxi mum use of available MPT resources within the appointed unit. The contractor shall
identify MPT shortfalls or issues and inplenment appropriate resolutions. The contractor will utilize AR602-2 as a guide for the MT.

C.14.3 Human Factors Engineering (HFE). Human Engi neering principals and design standards shall be applied in the vehicle design,
systenms integration and human-machi ne interfaces. The contractor shall assure that the vehicle operation, naintenance, repair
activities and procedures shall accommpdate a w de range of individual physical capabilities, which requires the range from5th
percentile female to the 95th percentile male. The contractor shall identify HFE shortfalls or issues and inplenment appropriate
resolutions. The contractor shall utilize ML - STD 1472F as a guide for managing HFE .

C. 14.4 sSoldier Survivability. The contractor wll apply principal and design standards in the vehicle system which will reduce
detectibility, and mnimze the soldier physical and nental fatigue. The contractor shall identify Soldier Survivability shortfalls or
i ssues and inpl ement appropriate resolutions. The contractor will utilize AR 602-2 as a guide for Soldier Survivability.

C. 15 HAZARDOUS MATERI ALS MANAGEMENT

C.15.1 The Contractor shall prepare a Hazardous Material Management Report which, at a mininum shall identify all hazardous materials
required for system production, and sustainnent, including the parts/process that requires them This report should be prepared in
accordance with National Aerospace Standard 411, section 4.4.1 per DI -M SC-81397, CDRL A031.

C.15.2 Hazardous Materials. No asbestos, radioactive materials, mercury, hexaval ent chrom um (el ectroplating and coatings processes),
cadm um (el ectroplating), or other highly toxic or carcinogenic materials as defined in 29 CFR 1910.1200 shall be used on the Buffalo
wi thout prior approval fromthe government. Class | and Class || Ozone Depl eting Substances shall not be used.

This applies to both contractors and subcontractors.

C. 16 EQUI PMENT CONTROL RECORD (DA FORM 2408-9)

C.16.1 The Contractor shall prepare a DA Form 2408-9, Equi pnment Control Records (Government furnished form for each vehicle it
delivers. The Contractor shall prepare the formin accordance with the instructions in paragraph 5-7 ¢ (3) Acceptance and registration
of DA PAM 750-8, dated 25 Feb 05, to report acceptance of the Buffalo MPCV into the U.S. Arny inventory. A blank copy of the formis
encl osed at Attachment 9. The contractor shall have the Defense Contract Managenent Agency (DCMA) Quality Assurance Representative
(QAR) conpl ete bl ocks 22 and 23 as the person accepting the iteminto the Arny inventory. After the DCMA QAR conpl etes bl ocks 22 and
23, the contractor shall distribute the DA Form 2408-9 as foll ows:

C.16.1.1 Submit the control copy (copy # 1) within five working days to:

Di rector

U S. Arny Materiel Command's Logistic Support Activity
ATTN:  AMKLS- MR

Redstone Arsenal, AL 35898-7466

C.16.1.2 Subnmit the National Mintenance Point (NWP) copy (copy #2) within five working days to:

Commander

U S. Arny Tank-autonotive and Armanments Conmand
ATTN.  AMSTA-LC- CICB, Ms326

6501 East 11 Mle Rd.

Warren, M  48397-5000

C.16.1.3 Place Log Book copy (copy # 3) in a dry, protected location, secured in the operator station, and shipped with each vehicle.

C. 17 WARRANTY

C.17.1 Requirenment For Warranty

The contractor shall provide its standard commercial warranty with all applicable pass through warranties. The warranty will be
incorporated in the contract at Attachment 4 See Warranty TB-Attachnment 7.

C.17.2 In accordance with CDRL A032, the contractor shall submit a report reflecting all of the warranty clains processed on each
vehicle within the appropriate reporting period. |In addition to the data required by the DID, the report shall include the nunmber of
operating hours on the vehicle at the time of fault. The report shall also contain the warranty inplenmentation date by vehicle serial
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nunber, shipping destination, and DODAAC.

C. 18 TRAI NI NG

C.18.1 Training Support Package Validation and Verification. The Contractor shall provide a critical tasks list, program of
instruction (PO), instructor guide, student guide and training schedules for each level of training. The training support package
shal | be devel oped in accordance with TRADOC Reg 350-70. The Governnment will review, recomend changes and serve as the final approving
authority for the above documents. The Contractor shall notify the Governnent thirty (30) days in advance of its intended validation of
the critical tasks so that the Government can meke tinmely arrangenments to attend the validation process. The CGovernnment nmay deci de not
to attend all validation processes, but, instead, may rely on conplete and accurate critical task devel opnent by the Contractor.

Critical tasks that are found to have deficiencies will be adjusted/corrected, at no additional cost to the Government. Training tasks
shall also be corrected or updated, at no additional cost to the Government, after conpletion of Instructor and Key Personnel Training
(1 &PT) class. CDRL A033.

C.18.2 Instructor and Key Personnel (|1&KPT) Training. The Contractor shall conduct the following | &P training session at Fort Leonard
Wood MO toinclude 1 field | evel maintenance class, 1 operator class to U.S. mlitary trainers fromthe US Arny Engineer School, US
Arny Ordnance School, Conbine Arns Support Command (CASCOM), and Counter Expl osive Hazard Center (CEHC). The Contractor shall provide
the Governnment with an operator and field maintenance training support package thirty (30) days in advance of its intended | &PT. The
Contractor shall provide a conplete training support package to each student. Students shall retain possession of the course technical
manual s and training materials. Each operators course shall be 5 days ( 40 hours) in length, and each field nuintainers course shall be
10 days (80 hours) in length. The operators class size will not exceed 12 students, 4 to 1 student to instructor ratio. The maintenance
class size will not exceed 8 students, 4 to 1 student to instructor ratio. The Contractor shall provide Two (2) Training Instructor or
Field Service Representative (FSR) to provide training.

C. 18.2.1 Training Location and Training C asses: The Contractor shall conduct the follow ng | &PT classes at Ft. Leonard Wod, MO

a. One (1) OP class
b. One (1) FMcl ass

C.18.3 NET: The Contractor shall conduct NET Operator and NET Mintenance-training sessions to U S. Mlitary Units and Contractor

| ogi stics support personnel receiving and maintaining the Buffalo systems. C assroom size shall be 12 students for operator courses and
8 students for maintenance courses, 4 to 1 student to instructor ratio. These training sessions shall include train-the-trainer |evel
training. The contractor shall provide a conplete training support package (TSP) to each fielded unit. Training support package will
include one copy of the PO, Lesson Plan, Instructor Guide, Student Cuide, and nedia used to conduct training for sustainnent training.
Both Operator and Maintenance class shall have a 10 to 15 question test to be adm nistered at the end of the course. The contractor
shall incorporate all Governnent approved equi pment configuration changes into the training materials as they occur at no additional
cost to the Government. Students shall retain possession of the course technical manuals and training naterials. Al training shall be
conducted by certified instructors. (CDRL A034)

C.18.3.1 dass sizes and class |engths:

1. Al classes shall not exceed twelve (12) students for operator classes and eight (8) students for maintenance classes,
4 to 1 student to instructor ratio

OP cl ass shall not exceed forty (40) hours in duration

FM cl ass shall not exceed eighty (80) hours in duration

wn

C. 18.3.2: The Government shall have the option to have the followi ng COUNS NET cl asses conduct ed;

[

Twenty nine (29) OP classes
Twenty nine (29) FM cl asses

>

C.18.3.3 NET Support Package (NETSP) Consunmbles List: The Contractor shall provide a |ist of consumabl es needed to support field and
sustai nment Mai ntenance training. The list shall be prepared in Contractor format and delivered in accordance with CDRL A035.

C.18.3.4 Letter of Support Requirements: The Contractor shall prepare a Letter of Support Requirenents (Contractor format) that
depicts what is needed to be on hand to support training at any given training location. The letter shall be prepared in Contractor
format and delivered in accordance with CDRL A036. The letter shall define training support requirenents for:

1. OP NET
2. FM NET

C.18.3.5 Instructors: Al classes cited above shall be supported by two (2) certified Buffalo instructors with one CEM FSR on-call as
needed. Instructors shall be U S. Governnment certified, or have a teaching degree froma public/private training institution, or be

certified by the OEM Certification docunentation shall be provided to the NET nanager.

C.18.3.6 Cass schedules: Casses may be conducted any day of the week, including Saturday and Sunday, to support Government
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requirenents. Al class schedules shall be provided to the contractor after being established between the NET manager and each Gaining
Command Trai ni ng PCC.

C.18.3.7 Training Certificates: The Contractor shall provide a training certificate for Operator and Mintenance training to each
student that attends and successfully conpletes training. The training certificate shall be in the Contractors format. Both Operator and
Mai nt enance cl ass shall have a 10 to 15 question test to be adm nistered at the end of the course Successful conpletion requirenments
for issuance of a training certificate, shall be a score of 70%or above on a test. CDRL A037.

C.18.3.8 Cass Rosters and Course Critique Sheets: The Contractor shall provide a class roster containing nane, rank, unit, e-nail
address if available, type of training, training dates, last four of each students SSN and conpleted course critique sheets for each
class conducted to the NET manager. Both can be in Contractor format and nust be submtted at the end of each course. CDRL A038.

C.18.3.9 Training Support: The Government will provide at |least one (1) Buffalo to support each NET class cited above. The Governnent
will also provide the required comon tools.

C.18.4 Training Support for Verification/Log Denb: The Contractor shall provide Two (2) Training Instructor or Field Service
Representative (FSR) to provide informal training on the Buffalo vehicle with respect to vehicle orientation for the follow ng areas:

General vehicle overview to include all operator controls and operator PMCS
Buffal o el ectrical system overview

Buf fal o pneunatic system overview

Crane and Canera operation.

o 0 T o

C.18.4.1 The infornmal training shall take place at Ft. Leonard Wod, MO and shall not exceed twenty four (24) hours/three (3) working
days in duration. The Government will provide the training facility, training vehicle, tools and equi pment necessary to conduct the
training. COass size shall not exceed six (6) students. The Contractor shall use the latest version of the Buffalo TMto train the
students. The Government will provide the TMs to support the training.

C.18.4.2 The Contractor shall conduct Operator (1) and Maintenance (1) training sessions to test comunity, data collectors and test
pl ayers, at either Aberdeen Proving Gounds or Yuma Proving Grounds. C assroomsize shall be 12 students for operator courses and 8
students for maintenance courses, with additional class observers possible. The contractor shall provide a conplete training support

package (TSP) to the Government thirty (30) days prior to training. Training support package will include one copy of the PO, Lesson
Pl an, Instructor CQuide, Student Guide, and nedia used to conduct training for sustainment training. Both Operator and Mintenance class
shal |l have a 10 to 15 question test to be adm nistered at the end of the course. The contractor shall incorporate all GCovernnent

approved equi pment configuration changes into the training materials as they occur at no additional cost to the Government. Students
shal | retain possession of the course technical manuals and training naterials.

C.18.5 VEH CLE HAND OFF
C.18.5.1 Inventory any material shipped with the vehicle, e.g., technical publications, special tools, initial service packages. (If
desired, the inventory may be done concurrently with the units inventory.)

C.18.5.2 Provide one-hour famliarization to 6 to 8 people fromthe receiving unit on first machine delivered so they can safely nove
the vehicle until full training is conducted. Famliarization includes operator start-up, operating and shut down procedures, safe
operations, and daily and weekly service |ocations and checks.

C 18.5.3 Activation of the warranty, which includes stanping the effective date (date of delivery to gaining unit) on the vehicle
warranty data plate, discussing with the unit the terns and details of warranty administration, and pointing out the warranty
information included in the TMs.

C.19 UN QUE | DENTI FI CATI ON DESCRI PTOR

C.19.1 The Contractor shall deliver a U D conponent candidate list of itens qualifying for the U D, per DFARS C ause 252.211-7003 Item
Identification and Valuation. The Governnment wll review, make changes to, and provide approval to the U D candidate list. The
Government will provide the final UDIlist after it has evaluated the information and deterni ned which conponents will require a U D.
See Attachment 10. (CDRL A039)

Exanpl es of applicable candidates are: Engine, Transmi ssion, Axles, etc.

C.19.2 The Contractor shall mark each Buffalo MPCV with a Unique ldentification Descriptor (UD). The UDis to be developed in
accordance with ML-STD-130M or the nobst recent version of this docunent.

C.19.3 The Contractor shall use ML-STD-130M and M L-STD-129 to determ ne the best nmethod in which to mark the Buffalo MPCV.
C.19.4 As the requiring agency, the Governnent has determ ned that the Contractor will develop the U D as Machi ne-readabl e information

(MRI) marking. The MRl marking shall be in 2D Data Matrix marking and nmeet the mininmumquality requirenents per ML-STD-130M The MR
protocol shall follow protocol standard |SQ | EC 15434 or |SQO'| EC 15418. The MRl content shall contain:
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Applicable Enterprise Identifier (EID
Serial Number

Part or Identifying Nunmber (PIN)
National Stock Nunber (NSN)

Norrencl at ur e

C.19.5 The Contractor shall invoice using a Receiving Report (CDRL A040). The data required in this report shall include the data

specified in

C.19.4 This report

receiving reports electronically into the DoD Wde Area Wrkflow Receipt and Acceptance System (WAWF).

WAWF for U D,

the Contractor nust notify the Government

Contractor to submit the receiving report through either X12 or UDF submission formats.

I nformati on on WAWF i s avail able at:

http://ww. dcna. mi| Under El ectronic Invoicing

C.19.6 It is recommended that the Contract
WAWF. This can be done by sending an emil

organi zati on,

C. 20 RADI O FREQUENCY | DENTI FI CATI ON.

vehicle.

has a portion of

http://ww. acq. osd. m | / dpap/ Ul DY Dat aSubmi ssi on. ht m

phone nunber, email address, and the file format you will be using.

*** END OF NARRATI VE Q0001 ***

is due in conjunction with the delivery of the Buffalo MPCV. It is the Contractors responsibility to submt

If the Contractor cannot use

at the Start of Work Meeting and arrangenents may be made to allow the

its U D submssion reports validated prior to submtting all UD reports to
to the Unique Identification Program Ofice (info@imniqueid.org). Include your nane,

In addition to the requirenents in DFARS 252.211-7006, RFID tags shall also be applied to each
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